
 
 

D&D RFP Questions 
(143 – 147) 

 
 

143.  In the answer to Question 51, the last sentence states that the K.6(c) 
certification does not apply to the DOE-provided cost values in Section L.19(j).  The 
revised Reps and Certs form that was recently issued did not make the change to 
paragraph K.6(c). 
 
Response:  No changes are required.  DOE understands that DOE provided costs and 
cost assumptions were not independently and fully derived from the offeror’s own 
estimating methods.   
 
144.  The answers to Questions 37, 38, and 39 state that RFP Attachment L-7 will be 
amended to update the L-7 Cost Worksheets.  This has not yet been incorporated by 
amendment. 
 
Response:  Amendment 3 incorporated the changes to Section L, Attachment L-7 Cost 
Worksheets. 
 
145.  The answer to Question 120 states, “a. Attachment L-10 will be revised to 
direct the Offerors to use the specific cited reference documents to develop the cost 
for C.2.5.4.1 and C.2.5.4.2.”  Amendment 3 only addressed C.2.5.4.2 and did not 
include C.2.5.4.1. 
 
Response:  Amendment 4 addressed C.2.5.4.1. 
 
146.  H.40 SITE INVESTIGATION AND CONDITIONS AFFECT ING WORK is 
clearly based on FAR 52.236-3, which per FAR 36.503 is for fixed price contracts.  
For this cost reimbursable contract, we assume that the term "without additional 
expense to the Government" in Article H.40 means without expenses in addition to 
allowable costs under Clause 52.216-7, and specifically, without an increase in the 
fee pool. 
 
Response:  The assumption is correct.   
 
147.  A) From the overall period of performance beginning October 1, 2011 (we note 
that Amendment 3 changed this date in Section L, but not in Section F), we 
understand the time period between the Beginning of OSWDF Operations and the 
end of the Option contract period to be a total of six years and nine months (Fiscal 
Years 2015 thru 2020 and nine months in Fiscal Year 2014).  From this, we would 
expect there to be a total of seven annual provided costs where DOE has only 
provided six. 
   



B) We are unsure of the reasoning behind the value in "Year 6".  We believe that 
the value in "Year 5" is lower than the annual costs discussed in "Final Cost 
Estimate Report for the Onsite Waste Disposal Facility at the Portsmouth Gaseous 
Diffusion Plan Decontamination and Decommissioning Project Scenarios I, II, III, 
IV, VI, and VIII, August 31, 2006” because it is only for 9 months of the twelve 
month period.  The value in "Year 6" seems to be reduced by the same factor, even 
though we believe it to represent an entire twelve month period of OSWDF 
Operations.  Please verify that the value in "Year 6" represents an entire twelve 
month period of OSWDF Operations. 
 
Response:  A) Section F will be revised to be consistent.   Section L, Attachment L-10 
will be revised by Amendment 5 to reflect 7 years operation costs (the first year includes 
3 months of ORR and 9 months of operations).  Also see Q&A 141. 
 

 
PWS  Year 1 Year 2 Year 3 *Year 4 Year 5 Year 6 

C.2.5.4.3 
Operations 
(cap and 
closure) 

Begin receiving waste Jan. 2014 $10,501,529 $10,816,575 $17,985,951 

 
PWS  Year 7 Year 8 Year 9 Year 10 Total 

C.2.5.4.3 Operations 
(cap and 
closure) 

$18,525,529 $19,081,296 $19,653,734 $20,243,346 $116,807,960 

*Includes 3 months for ORR and 9 months of operations. 
 
B)  Based on the revised chart shown above, Years 4 and 5 include cost for Operations 
only.  Years 6 through Year 10 include operation costs plus additional costs for closure 
activities. 
 
 


